(HWH-501)

SUBCONTRACTOR’S FINAL RELEASE OF LIEN AND GENERAL RELEASE

	SUBCONTRACT #
	


	
Let it be known that
	
	,a
	


                                                                           (Subcontractor)

and Harrison, Walker & Harper, L.P., a Texas limited partnership, have entered  into  a certain subcontract dated

	
	, relating to the furnishing of materials,  labor,  and/or equipment for the construction of


	
	in connection with a contract performed by contractor for


                   (description of subcontractor’s work)

	
	for Owner’s
	


                                     (Owner)                                                                                                                                        (Project)

	located at
	
	  Now therefore, in consideration and upon payment of the sum of


	
	Dollars  ($
	
	)

	to be paid by contractor to subcontractor as of
	
	(“release date”)  which sum represents


final payment due to subcontractor under and pursuant to the above mentioned subcontractor,  Subcontractor does hereby certify that:

1.     Subcontractor has paid in full all persons,  firms, associations,  or other entities furnishing labor,  materials,
        equipment,  or supplies to subcontractor,  in connection with the project,  and full payment has been made 

        by all such others for labor,  materials,  equipment,  and supplies furnished by them.
2.     Subcontractor has no lien or claim rights as of release date on account of any labor,  material,  equipment, 
        supplies or other facilities furnished by it,  or by others for it,  in connection with the project.
3.     Subcontractor as of release date hereby  waives,  releases,  relinquish  and  forever  quitclaim  any  and  all
        manner of liens, claims,  or demands against owner,  its premises,  assets and property,  and  all  claims
       against contractor, including all claims and demands for payment.
4.     Subcontractor as of release date will hold owner and contractor harmless against  any  and  all  liens,  claims, 
        demand and suits on liens,  including  all expenses,  costs and attorney’s fees associated therewith,  arising   
        out of any labor,  material,  equipment,  supplies or other facilities furnished by it,  or by others for it,  in  
        connection with the project.
5. Subcontractor as of release date, fully releases any claims against contractor to recover damages, including but
not limited to those for loss of productivity, loss of efficiency, unanticipated labor expenses, labor impact       damages, delay damages, and all other types of damages arising directly or indirectly from delay in performance of work on the project.  All of said claims, if any, are included in this instrument and none are being reserved and all are released.  

In  witness  whereof,  subcontractor  has  in  these  presents  to  be  signed  and  attested  by its duly authorized
owner,  partner or officer.
	


Subcontractor

	


By

	


Title 

	Sworn to before me this 
	
	day of
	
	, 200__.


	
	
	My commission         expires:
	


Notary Public

